
TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. 2 
Project No. 18-018-5732 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
WALKER PARKING CONSULTANTS/ENGINEERS, INC. 

TFC CONTRACT NO. 18-048-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Walker Parking Consultants/Engineers, Inc., located at 
700 Lavaca Street, Suite 1400, Austin, Texas 78701 (hereinafter referred to as "PSP") (TFC and 
PSP are hereinafter referred to individually as a "Pmiy" or collectively as "Pmiies"), to be 
effective on the Effective Date (as defined below) and the terms and conditions of which are as 
follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing design and construction administration of needed 
repairs at the following state owned parking garages in the Capitol Complex located at the 
following addresses in Austin, Texas: (i) Parking Garage A, 1401 San Jacinto Boulevard; (ii) 
Parking Garage B, 1511 San Jacinto Boulevard; (iii) Parking Garage G, 315 East 17th Street; (iv) 
Parking Garage J, 300 West 151h Street; and (v) Parking Garage N, 300 San Antonio Street 
(hereinafter referred to as the "Project"), as further depicted in "Exhibit A-2," PSP's IDIQ 
Assignment No. 2 Proposal dated May 23, 2019, attached hereto and incorporated herein for all 
purposes and consisting of six (6) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than August 21, 2020, unless terminated earlier as provided in Section 3 .2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. 2 
Project No. 18-018-5732 

FEE FOR BASIC SERVICES: Fee for the services set fo1ih in this Assignment No. 2 shall not 
exceed the sum of Two Hundred Six Thousand Nine Hundred and No/100 Dollars 
($206,900.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through 
the last day of the previous month. Any reimbursable expenses, if allowed, shall be in 
accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their perfo1mance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. 2 
Project No. 18-018-5732 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a patticular patt of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless otherwise expressly authorized by the te1ms ofthis Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Patties unless the same is in writing and signed by the respective Patties hereto. 

This Assignment shall be effective as of the date of the last Patty to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: 

A}e&-oc 

Jml_ Dir 

~DED 

-------

WALKER PARKING CONSULTANTS/ENGINEERS, 
INC. 

Alfredo E. Bustamante 

Principal & Director of Restoration 

Date of execution: _________ _ 
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EXHJBITA-2 

TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. 2 
Project No. 18-018-5732 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED MAY 23, 2019 
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TFC Contract No. 18-048-000 ExhibitA-2 

WALKER 
CONSULTANTS 

May 23, 2019 

Billy Knapp 
Project Manager - Facilities Design and Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin, TX 78701 

Re: Proposal for Engineering Services 
Parking Structure Condition Assessments located in 
Austin, TX 

Dear Mr. Knapp: 

Assignment No. 2 

Th is proposal serves as an amendment to the previous proposal dated July 20, 2018. As requested, Walker 
Consultants (Walker) has prepared this proposal to perform the following services: 

• Additional investigations into the spandrel beam cracking at PKA and PKB. Based on the results of 
the investigations, Walker will produce an additional proposal, if required, to develop repair 
documents for any identified deficiencies discovered during the investigation. 

• Develop repair documents for: 

o Vehicular barrier deficiencies at Pl<A, PKB, and PKJ 
o Corbel deficiencies and spalled bearing conditions at PKA and PKJ 
o Concrete masonry unit (CMU) wall coping deficiencies identified at PKG 

• Performa a condition assessment of PKN. 

This proposal provides our understanding of the project, project objectives, description of our proposed Scope 
of Services, schedule, fee, and conditions of agreement. 

PROJECT UNDERSTANDING 

We understand that the project objective is to identify the cause of the cracking observed in PKA and PKB as 
well as to develop repair documents for items that Walker has identified as needing emergency repairs to 
address potential life safety issues at PKA, PKB, PKG, and PKJ. In addition, a condition assessment has been 
requested for PKN. 
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TFC Contract No. 18-048-000 ExhibitA-2 Assignment No. 2 

WALKER 
CONSULTANTS 

SCOPE OF SERVICES 

To achieve the project objectives, we propose the following scope of services: 

· Mr. Billy Knapp 

May 23, 2019 
Page 2 

PHASE 1: TASK 1 - SPANDREL BEAM CRACKING OBSERVED AT PKA AND PKB - $24,600 + $9,000 (ESTIMATED SUB­
CONTRACTOR EXPENSES) 

1. Review available and relevant drawings of the parking structure . 
2. Perform a structural analysis, based on design shown in the drawings provided to Walker, for the 

two structures at select locations of identified cracking. 
3. Confirm, using ground penetrating radar (GPR), that the reinforcing indicated on the structural 

drawings matches the as-bu ilt condition at select locations. 
4. Take (5) cores at select areas for petrographic examination . 
5. Crack map the spandrel beams at two (2) bays in each PKA and PKB. 
6. Provide a letter report identifying the most likely cause if the cracking, if determined. 
7. Develop a proposal to generate repair documents for the observe cracking, if required. 

TASK 2 - CORBEL CRACKING AT PKA LEVEL 4 COL. K-6 - $11,000 + $2,000 (ESTIMATED SUB-CONTRACTOR 
EXPENSES) 

1. Review available and relevant drawings of the affected area of the parking structure. 
2. Develop a shoring plan to support the structure while the loose concrete is removed and until the 

necessary repairs are implemented. The cost for installation of the shoring is currently not included 
in the scope of this proposal. 

3. Coordinate subcontractor for loose concrete removal. 
4. Observation of corbel after loose concrete removal. 
5. Develop repair documents to restore the corbel. 
6. Provide construction administration during repairs to consist of reviewing shop drawings and 

making one (1) site visit to observe the repairs. 

TASK 3 - SPALLED INVERTED-TEE BEAM AT SUPPORT FOR DOUBLE-TEE FLANGE AT PKA LEVEL 2 NEAR COL. B-4 -

$7,500 

1. Review available and relevant drawings of the affected area of the parking structu re. 
2. Develop a shoring plan to support the structure while the loose concrete is removed and until the 

necessary repairs are implemented. The cost for installation of the shoring is currently not included 

in the scope of this proposal. 
3. Develop repair documents to restore the double-tee flange bearing. Provide construction 

administration during repairs to consist of reviewing shop drawings and making one (1) site visit to 

observe the repairs . 

TASK 4: DEVELOP CONSTRUCTION DRAWINGS FOR VEHICULAR BARRIER UPGRADES AT PKA AND PKB - $73,400 

1. Review available and relevant drawings of the affected areas of the parking structures . 
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TFC Contract No. 18-048-000 ExhibitA-2 Assignment No. 2 

WALKER 
CONSULTANTS 

Mr. Billy Knapp 

May 23, 2019 
Page 3 

2. Estimate location of reinforcing steel using GPR at select locations and compare to information 
indicated on the structural drawings. 

3: Perform a structural analysis to assess the adequacy of the existing structure to support upgraded 

vehicular barriers. 
4. Develop construction documents to upgrade the existing barrier cable system to meet current code 

requirements and to add a vehicular barrier along the central vehicular entrance ramps which 
provide access from Trinity Street to the structures. 

5. Provide construction administration during repairs to consist of bid assistance, reviewing shop 
drawings, responding to RFl's and making four (4) site visits to observe the repairs. 

TASK 5 - DEVELOP CONSTRUCTION DRAWINGS FOR REPAIRING LOOSE COPING AT THE CMU WALL LOCATED ON 
THE WEST SIDE OF THE ROOF LEVEL AT PKG - $9,600 

1. Review available and relevant drawings of the affected areas of the parking structures. 
2. Estimate location of reinforcing steel using GPR at select locations and compare to information 

indicated on the structural drawings. 
3. Develop construction documents to secure or replace the existing coping on the wall. 
4. Provide construction administration during repairs to consist of reviewing shop drawings and 

making one (1) site visit to observe the repairs. 

TASK 6 - DEVELOP CONSTRUCTION DRAWINGS FOR REPLACING THE GUARDRAIL LOCATED AT LEVEL 2 ON THE 

SOUTH SIDE OF PKJ - $2,300 

1. Review available and relevant drawings of the affected areas of the parking structures. 
2. Develop construction documents to replace the missing barrier rail. 
3. Provide construction administration during repairs to consist of reviewing shop drawings and 

making one (1) site visit to observe the repairs. 

TASK 7 - DEVELOP CONSTRUCTION DRAWINGS FOR REPAIRING THE CORRODED/SPALLING BEARING SEAT 

LOCATED IN THE BASEMENT OF PKJ - $4,500 

1. Review available and relevant drawings of the affected area of the parking structure. 
2. Develop a shoring plan to support the structure while the loose concrete and corroded steel bearing 

seat is removed and until the necessary repairs are implemented. The cost for installation of the 

shoring is currently not included in the scope of this proposal. 
3. Develop repair documents to restore the corbel and steel bearing seat. 
4. Provide construction administration during repairs to consist of reviewing shop drawings and 

making one (1) site visit to observe the repairs. 

TASK 8- PERFORM A CONDITION ASSESSSMENT ON THE PKN GARAGE - $13,000 

1. Review available and relevant drawings of the parking structure. 
2. Visually observe readily accessible areas of the structure to determine and quantify representative 

visible deterioration. This will include the following elements: 
a. Floors, columns, beams, walls, and other structural elements. 
b. Facade elements 
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TFC Contract No. 18-048-000 Exhibit A-2 

WALKER 
CONSULTANTS 

c. Waterproofing elements such as sealant joints and expansion joints 
d. Roofing 
e. Light fixtures 

Assignment No. 2 

Mr. Billy Knapp 
May 23, 2019 

Page 4 

3. Document representative corrosion or corrosion staining, spalling, cracking, leaking, leaching, 
scaling, and other related deterioration and deficiencies. 

4. Develop conceptual recommendations for repairs that are immediately necessary for the continuing 
safety of users in the parking facilities. 

5. Perform limited acoustic impact survey (chain dragging and hammer sounding) over representative 
areas of the supported levels, as accessible at time of field observations. This procedure is used to 
evaluate concrete soundness and to locate delaminated or deteriorated concrete that may not be 
visible. 

6. Develop opinions of probable cost for the recommended repairs and maintenance items identified. 
7. Prepare a written report indicating findings, conceptual repair recommendations, and opinions of 

probable cost. 

TASK 9 - FUTURE DESIGN ALLOCATION - $50,000* 

1. Respond to future design requests as required . 
2. Review available and relevant drawings of the affected areas of the parking structures as required. 
3. Develop construct ion documents to address the future design requests as required. 
4. Provide construction administration during repairs to consist of reviewing shop drawings and 

making site visits to observe the implementation of the repairs as required. 
*Fee amount may vary depending actual repair to be performed. 

LIMITATIONS 

As stated in the above scope of services, the assessment is based on visual observations and limited testing of 
the existing conditions. Our observations may not discover or disclose latent conditions without performing 
more invasive testing. More detailed and invasive testing can be provided by Walker as an additional service 
upon written request from Client. 

A review of the facility for Building Code compliance and compliance with the Americans with Disabilities Act 
(ADA) requirements is not part of the scope of work. However, it should be noted that whenever significant 
repair, rehabilitation, or restoration is undertaken in an existing structure, ADA design requirements may 
become applicable ifthere are currently unmet ADA requirements. 

SCHEDULE 

Walker can mobilize and start performing s.ervices on these projects within two weeks after receiving the Texas 
Facilities Commission's (TFC) written authorization to proceed . Walker will schedule the site visits with the TFC 
to minimize impact to the users of the garages. It is currently anticipated that the field services will take one to 
three days per task depending on the task. Walker anticipates issuing a report within two weeks after receiving 
the petrographic report forthe cracking at PKA and PKB is received . Walker anticipates issuing construction 
documents for PKA, PKB, PKG, and PKJ within five weeks after the field observations are completed for the 
corbel, double-tee bearing, and vehicular barrier upgrades/installations. The schedule can be expedited as an 
additional service if needed. Walker anticipates completing a draft report for the condition assessment of PKN 
for TFC review within 2 weeks of completing the site visit. 
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TFC Contract No. 18-048-000 

WALKER 
CONSULTANTS 

PROFESSIONAL FEE 

Exhibit A-2 Assignment No. 2 

Mr. Billy Knapp 

May 23, 2019 
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We propose to perform the above scope of professional services for Items 1 through 8 for a lump sum fee of 
One Hundred and Forty-Five Thousand Dollars ($145,000) not including the reimbursable expenses outlined in 
the table below. For Item 9, we propose that the Future Design scope of professional services be billed as time 
and expense following Walker's standard rate schedule. See attached. 

PHASE/TASK PROPOSED FEE 

1 Spandrel Beam Cracking Observed at PKA and PKB $24,600 

2 Corbel Cracking at PKA Level 4 Col. K-6 $11,000 

3 ~palled Inverted-Tee Beam at Support for Double-Tee Flange at PKA Level 2 Near Col. $7,500 

B-4 

4 Develop Construction Drawings for Vehicular Barrier Upgrades at PKA and PKB $73,400 

5 Develop Construction Drawings for Repairing Loose Coping at The CMU Wall Located $9,600 

on the West Side of the Roof Level at PKG 

6 Develop Construction Drawings for Replacing the Guardrail Located at Level 2 on the $2,300 

South Side of PKJ 

7 Develop Construction Drawings for Repairing the Corroded/Spalling Bearing Seat $4,500 

Located in The Basement of PKJ 

8 Perform a Condition Assessment on the PKN Garage , $13,000 

TOTAL LUMP SUM FEE PROPOSED $145,900 

9 Future Design Allocation $50,000 

TOTAL ESTIMATED FEE TO BE BILLED ON A TIME AND EXPENSE BASIS $50,000 

PHASE/TASK/EXPENSE EST. EXPENSES 

1 !Petrography $9,000 

2 !Corbel Concrete removal $2,000 

TOTAL ESTIMATED REIMBURSABLE EXPENSES $11,000 

Walker is dedicated to providing our clients with engineering services that meet project requirements and 
deadlines. If you should have any additional questions, please do not hesitate to call or email us. 

Sincerely, 

WALKER CONSULTANTS 

~~ 
Charles Hammond, PE, CWI, LEED AP 
Restoration Consultant Ill 
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WALKER 
CONSULTANTS 

Assignment No. 2 

STANDARD BILLING RATES 

FOR CONSULTING SERVICES 

Senior Vice President ...... ......... .......... .. .......................... .................. .......... ... ..... ....... ............... .... ... .... ..... ...... $360.00 

Vice President ......... .. ......... ... .......... .... ................. .......... .. .... .. ..... ............... ...... .. ...... .... .... .... ........ .................. $325.00 

Principal/Director .. .... .. ... ............. .... ....... .. ...... ...... ... .. .. .............. .. ....... ...... .......................... ... ..... ...... ............ $315.00 

Senior Consultant .............. .. .. ... ............ ........ ....... .... ..... .......... ...... ... ........ .. ..... ........ .. ............. ............... .. ....... $285.00 

Consultant ...... ... ................ .. ... .... .... ........ .. ........ ..... ........... ... ... ....... .... ... ..... ...... .. ........... ................ ...... ........... $245 .00 

Analyst I Planner ......... .......... .... ..................... ....... ... ... .. .... .... .................................... ..... .................... ... ....... $190.00 

Designer ...... .................. ......... ... .. .. ............. ... ......... ................. ... ...... ...................... ........ ............. ......... .. ...... .. $190.00 

Senior Technician .......................................................... ..... ............ ............... .. ... ........................................... $170.00 

Technician ................... .... ........ .. ... ..... .......... .... ...... ................. ....................................... ..... ............................ $150.00 

Senior Administrative Assistant I Business Manager .................................................................................... $115.00 

Administrative Assistant ... ........ ............. .. .............. ......................... ................... ... .......................................... $95.00 

Equipment Charges: 

License Plate Recognition (LPR) ........................ ..... ............... .. ..................... ........................... .......... $60.00 Per Hour 

Subject to annual adjustment on January 1 each year. 
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LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

LIST OF PROJECT MANGER 
AND 

SUBCONTRACTORS 

A. Principal-in-Charge Al Bustamante, PE 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281.280.0068 

B. Project Manager Charles Hammond, PE 
700 Lavaca Street, Suite 1400 
Austin, TX 78701 
281.280.0068 

C. Project Advisor Jim Warner, PE 
2525 Bay Area, Blvd. Suite 400 
Houston, TX 77058 
281.280.0068 

D. Project Consultant Dominic Calabrese 
700 Lavaca Street, Suite 1400 
Austin, TX 78701 
281.280.0068 

E. Project Engineer Maana Vemuri 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281.280.0068 

F. Project Engineer Jose Tavera 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281.280.0068 

Exibit B-2 PSP'S List of PSP Project Manager and Subcontractors 

Assignment No. 2 
Project No. 18-018-5732 

Exhibit B-2 
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